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(Proposals must be prepared in accordance with NJDOT’ s Information and Instructions for Preparing
Proposals. Please visit:

http: //www.state.nj.us/transportation/r efdata/r esear ch/pdf/techpr opr espr oj .pdf

Revised Proposal Evaluation Forms are available for your information on the website.)

Proposals will be based on the merit of the information contained in the proposa. Budgets will be
evaluated separately. Please place three (3) copies of the budget for this project in a separate sea ed
envelope.

. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES

The NJDOT currently uses nuclear density testing for acceptance of soil aggregates and dense graded
aggregate base. See sections 203 and 302 of the NJDOT standard specifications. In recent years, the
regulations revolving around nuclear devices have become increasing onerous and expensive. The
NJDOT would like to consider alternative methods for accepting soil aggregate and DGA compaction.
Consideration may be given to awholesale change in the way that we approach the acceptance of these
materials. In the past, there have been cursory studies of TDI and Humbol dt stiffness gauges, but
neither of these gauges worked in the framework of the NJDOT specification, so were not pursued.
This research should consider the overall costs of a new method/system to ensure the quality of the soil
aggregate / DGA installed on NJDOT projects. Also, to be considered is the speed of testing, accuracy,
and precision of the testing method.

*identify alternatives while ensuring the quality of the soil aggregate/DGA installed on NJDOT projects
* compare speed of testing, accuracy and precision of the testing method.
*determine overal costs of a new method/system

. TASKS

[Provide alisting of appropriate general tasks divided into phases based on types of work (e.g.,
laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones)

The NJDOT is seeking the insight of proposal responders on how best to achieve the research
objectives. Proposers are expected to describe a research effort that can realistically be accomplished
as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient detail
to demonstrate their understanding of the problem and the soundness of their approach for conducting
the required research.

PHASE | —Literature Search

Conduct a literature search of the current state of the practice.



After the award of the project, a more comprehensive literature search should be conducted. At the
completion of this literature search, the Pl will make a presentation to the Research Project Selection
and Implementation Panel to discuss their findings, and to discuss the appropriate research approach.

PHASE Il — Research Approach and Anticipated Results
Clear description of how you will solve the problem and implement anticipated findings. Work may be

divided into phases (e.g., Laboratory, Field or Year 1, Year 2), as necessary, to clarify tasks. Exit
Criteria must be devel oped during this phase.

. IMPLEMENTATION AND TRAINING PLAN

The PI must meet with the Research Project Selection and Implementation Panel (RPSIP) and other
NJDOT units to present the findings, and as appropriate train these personnel in the use the project
results.

The Pl will develop an implementation plan as per the guidelines provided by NJDOT Research
Bureau.

. DELIVERABLES

[List of minimum deliverables necessary to complete the project]

Presentation of Summary of Literature Search Results

Discussion to Support and Refine the Project Tasks

Project work plan.

Technical Memorandum on the survey results

Technical memorandum on the measures that are working or not working

Technical memorandum on actions taken

Interim Status reports suitable for Senior Leadership if required

Quarterly Reports and Final report with appropriate tables, graphs and chartsin hard copy version,
PDF file format, Word, and on CD ROM. Two copies plus one per RSIP member of each
presentation, technical memorandum, draft final report and Final Report (plus 10 copies).
The Final Report and Tech Brief are due three (3) months before the end date of the project to
allow time for review by the Research Project Selection and Implementation Panel. The Final
Acceptance will be granted upon receipt of ten copies of the approved final report.
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. CONTRACT TIME:

The Pl must provide the anticipated research study duration based on the proposed tasks. Consideration
should be given to potential impediments so that adjustments are incorporated into the schedule
minimizing the need for time extensions.

A 12 - 24 months time framewould be preferred.

. CONTACTS

Questions on thistopic shall not be directed to any Research Project Manager, Research Customer, or
any other NJDOT person. All questions are to be directed to Camille Crichton-Sumners by sending an e-
mail to Camille.CrichtonSumners@dot.state.nj.us, or by phone (609-530-5966).




A meeting may be scheduled with interested parties after the RFP' s are distributed to refine the
objectives and deliverables and to promote a better understanding of the research needs. This must be
requested on or before March 9, 2013.

. DEADLINE

Proposals (10 single-bound copies) are due at the NJDOT Bureau of Research

no later than 5:00 p.m. on 4/10/2013

Authorization to Begin Work: 6/3/2013 estimate

. PROPOSAL DELIVERY INSTRUCTIONS:

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried
ddiveries:

2013 PROPOSAL-NJDOT

New Jersey Department of Transportation
Bureau of Research

1035 Parkway Avenue

Trenton, New Jersey 08625-0600

For U.S. Postal Service mail:

New Jersey Department of Transportation
ATTN: Camille Crichton-Sumners
Manager, Bureau of Research

P.O. Box 600

Trenton, New Jersey 08625-0600



